

**TOWN OF BOW, NH
STATE AID HIGHWAY PROJECT
NH ROUTE 3A & DUNKLEE ROAD
INTERSECTION IMPROVEMENT
D&K Project No. 322486
&
STATE AID BRIDGE PROJECT
DUNKLEE ROAD BRIDGE REHABILITATION
OVER BOW BOG BROOK
D&K Project No. 623043**

ADDENDUM NO. 1

June 17, 2019

Page 1 of 2

TO: PROSPECTIVE BIDDERS

FROM: DuBois & King, Inc.
831 Union Avenue, Suite 2
Laconia, NH 03246

This Addendum forms part of the Contract Documents and modifies the original Bidding Documents dated May 23, 2019. **NOTE: Contractor to Acknowledge receipt of this Addendum in the space provided on Page 1 of the Bid Form (Section 00410, Page 00410-1). Failure to do so may subject the Bidder to disqualification.**

I. CONTRACT DOCUMENTS (SPECIFICATIONS) CHANGES

A. SECTION 00200 – INSTRUCTIONS TO BIDDERS

1. Article 3, Paragraph 3.05,

a. **Revise** the second line to read:

“Bridge or Box Culvert Construction”

b. **Add** the following sentence at the end of this paragraph to read:

“Prequalification in the three (3) areas listed above may come from a team combination of prime contractor prequalifications and addition of individual subcontractor prequalifications to achieve the three (3) areas required.”

2. Article 7, Paragraph 7.01, **revise** the fourth line to read: “Questions received less than 5 days (by Thursday, 6/20/19 @12 noon) prior to

B. SECTION 00850 – SPECIAL CONDITIONS

1. 1.02 CONSTRUCTION SCHEDULE: **Insert** new Sub-Paragraphs A-1 and New Paragraphs B & C immediately after Section 1.02, Paragraph 1.02-A as follows:

1. Contractor may propose a later Notice To Proceed date (later than 7/29/19) to Owner that accommodates a Fall/Winter 2019 schedule and/or a spring/summer 2020 schedule.

2. 1.06 MOBILIZATION AREAS: **Insert** new paragraph “B.” immediately after Section 1.06, Paragraph “A” as follows:
- B. Contractor may also use abutting Town owned Parcel No. 5 for project mobilization and storage of materials. (See Right-of-Way Plan, Sheet 26A)

3. 1.07 EXISTING UTILITIES & CONTACTS: **Insert** new Paragraph “G” immediately after Section 1.07, Paragraph “F” as follows:

G. Overhead utilities/utility poles on NH Route 3A & Dunklee Road will be permanently relocated during construction to accommodate new construction. See “Pole Relocation Summary Sheet” (attached) and see “Sheet 25 – Drainage & Utility Plan”.

The Contractor shall coordinate with affected utilities and request a work order for utility relocation.

Cost of utility relocation will be borne by the affected utilities.

C. SECTION SS – STANDARD SPECIFICATIONS

1. SUPPLEMENTAL SPECIFICATIONS

- a. **Add** the following line after 568:

698 698.14 Field Facilities

- b. **Insert** Supplemental Specification 698 – Field Facilities at the end of all Supplemental Specifications (SS ITEM 698.14 attached)

II. **PLANS (DRAWINGS) CHANGES**

A. SHEET NO. 26A – RIGHT OF WAY PLAN

1. Table of Property Acquisition – **Delete** second column from left (“Sheet No.” column) in its entirety

III. **ADDITIONAL INFORMATION OR CLARIFICATION**

- A. None.

IV. **ATTACHMENTS**

- Pole Relocation Summary Sheet
- Supplemental Specification ITEM 698.14

END OF ADENDUM

POLE RELOCATION SUMMARY SHEET

PROJECT NAME: NH Route 3A Int. Improv./Dunklee Rd. Bridge Rehabilitation

FED NUMBER: _____

PROJECT NUMBER: 20966 / 40346

PREPARED BY: Dubois & King, Inc.

DATE: 6/17/19

PROPOSED BY: _____

Existing				Proposed Grade Change		Remarks	Proposed		Grade Change		Remarks
Station	Offset	Pole Identification	Leave/Remove	Cut	Fill		Station	Offset	Cut	Fill	
98+66.0	18.0 LT	232-50-141	R			NH Route 3A	98+67.0	31.0 R			NH Route 3A
99+92.4	17.9 LT	FP 51	R			NH Route 3A	99+92.0	31.0 R			NH Route 3A
101+12.7	18.2 LT	232-52	R			NH Route 3A	101+13.0	31.0 R			NH Route 3A
102+46.4	27.8 RT	FP 53-1	R			NH Route 3A	102+46.0	31.0 R			NH Route 3A
102+46.6	16.3 LT	53	R			NH Route 3A	102+46.0	31.0 L			NH Route 3A
103+62.1	19.0 LT	54-145 NET&T	R			NH Route 3A	104+15.0	31.0 R			NH Route 3A
105+04.2	19.5 LT	NYNEX 232-55-146	R			NH Route 3A	105+40.0	40.0 L			NH Route 3A
106+57.3	20.9 LT	56-147	R			NH Route 3A	107+19.0	40.0 L			NH Route 3A
107+61.9	22.7 LT	FP 2321 / FP 232-57	R			NH Route 3A	108+00.0	33.0 R			NH Route 3A
108+22.4	34.0 RT	FP 57S	R			NH Route 3A	108+86.0	36.0 L			NH Route 3A
108+86.6	23.3 LT	58-149	R			NH Route 3A	110+02.0	36.0 L			NH Route 3A
110+02.4	22.1 LT	59-150	R			NH Route 3A	111+30.0	36.0 L			NH Route 3A
111+30.7	19.0 LT	60 UES 151	R			NH Route 3A	112+64.0	24.0 L			NH Route 3A
112+64.2	19.3 LT	61 NETT CO 152	L			NH Route 3A	201+59.0	29.5 R			Dunklee Rd.
201+61.9	6.2 LT	18-232-1	R			Dunklee Rd.	201+64.0	38.0 L			Dunklee Rd.
203+45.7	14.3 LT	2-17	R			Dunklee Rd.	203+66.0	23.0 L			Dunklee Rd.
205+69.9	21.4 RT	3-16 NET&T	L			Dunklee Rd.					
207+82.3	23.6 LT	50n 2321-4-15	L			See note 5					
210+12.5	31.8 RT	unknown	L			Dunklee Rd.					

- Notes:**
- 1) Offsets are measured from Construction Centerline to face of pole.
 - 2) Approved locations shall not be changed without approval of the Utilities Engineer.
 - 3) Occupant: P = Power; T = Telephone; C = Cable TV; F = Fire Alarm; J = Joint; tw = travel way; uvc = urban vertical curb; gr = guardrail
 - 4) Guys and push brace easements and locations are the responsibility of the Pole Maintainer
 - 5) Contractor option to temporary relocate for bridge construction

SUPPLEMENTAL SPECIFICATION

SECTION 698 – FIELD FACILITIES

Item 698.14 – Field Office Type D

This supplement specifies the Field Facilities (field office and equipment) to be provided for use by the Engineer and changes the Method of Measurement and Basis for Payment for Field Facilities.

Add to Description

1.2 This item shall consist of providing a Contractor owned and Contractor maintained field office, furnishing, communications and field equipment for use by the Engineer.

Amend 2.2.1:

2.2.1 Delete the following equipment requirements:

- MUTCD
- Measuring Wheel
- 4' Direct Level
- 10' Metal Straight Edge
- Calculator/Adding Machine
- Facsimile Machine
- Three Hole Punch
- Vacuum Cleaner

Amend 2.2.2:

2.2.2 Delete or Amend the following additional equipment requirements:

- Multifunctional printer (print/fax/scan) with internet connection (**add**)

Delete 2.2.2.1:

2.2.2.1 In its entirety.

Delete 2.2.4:

2.2.4 In its entirety.

Delete 2.3:

2.3 In its entirety.

Amend 3.1.4:

3.1.4 Field offices shall be for the exclusive use of the Engineer. The required field office space and furnishings may be provided within or part of the Contractor's field office and storage units.

Add Section 4.1.1 as follows:

4.1.1 Periods of project suspension will not be measured for payment. Period after declaration of Substantial Completion will not be measured for payment.

Amend Section 5.1, 4th line to read:

... usage by the Engineer, ~~including periods of project suspension~~ and for restoration ...

Add Section 5.1.2 as follows:

5.1.2 No payment will be made for periods of project suspension. No payment will be made for any period after Substantial Completion date.

END OF SECTION