

**BUNKER HILL ROAD BRIDGE  
OVER NEEDLE SHOP BROOK  
HILL, NEW HAMPSHIRE  
D&K Project No. 624287**

**ADDENDUM NO. 1**

January 30, 2020

Page 1 of 2

**TO:** PROSPECTIVE BIDDERS

**FROM:** DuBois & King, Inc.  
831 Union Avenue, Suite 2  
Laconia, NH 03246

This Addendum forms part of the Contract Documents and modifies the original Bidding Documents dated January 2020. **NOTE: Contractor to Acknowledge receipt of this Addendum in the space provided on Page 1 of the Bid Form (Section 00410, Page 00410-1). Failure to do so may subject the Bidder to disqualification.**

**I. CONTRACT DOCUMENTS (SPECIFICATIONS) CHANGES**

A. SECTION 111 – ADVERTISEMENT FOR BIDS

1. Page 2, Prequalification – **Revise** as follows:

Prequalification: All Bidders (Prime Contractor or Contractor/Subcontractors Teams) must be listed by the New Hampshire Department of Transportation as prequalified for **Bridge or Road** Construction. See Instructions to Bidders.

B. SECTION 200 – INSTRUCTIONS TO BIDDERS

1. ARTICLE 3 – QUALIFICATIONS OF BIDDERS, Paragraph 3.05

**Revise** the second line to read “New Hampshire Department of Transportation (NHDOT) for **bridge or road construction, ...**”

2. ARTICLE 7 – INTERPRETATIONS AND ADDENDA, Paragraph 7.01

**Revise** the fourth line to read “Questions received less than **three** days (**by Wednesday, February 5, 2020**), prior to the date ...”

C. SECTION 850 – SPECIAL CONDITIONS

1. ARTICLE 1.02 – CONSTRUCTION SCHEDULE, Paragraph B, **Revise** as follows:

The OWNER anticipates issuing a Notice to Proceed on this project by March 231, 2020, **but no later than April 24, 2020**, subject to the successful bidder satisfying the requirements indicated in the Notice of Award, **and having shop drawings for precast elements accepted by the Engineer.**

2. ARTICLE 1.05 – MAINTENANCE OF TRAFFIC, Paragraph A, **Add** the following sentence at line 3, immediately after the 2<sup>nd</sup> sentence of the paragraph:

“period of sixty (60 days. **Access to all drives will be maintained during construction”**”.

3. ARTICLE 1.05 – MAINTENANCE OF TRAFFIC, Paragraph D, **Revise** as follows:

Contractor will maintain barricades (*sand berms*) and signs erected by the Town for detour. **Contractor to provide additional/new barricades (Jersey Barriers, Barrels, etc.) as required to maintain Bunker Hill Road closure and complete the work.** Contractor to remove barricades and signs, and deliver *signs* to the Town, after closure period has been completed. **All cost included in Item 692 – Mobilization.**

4. ARTICLE 1.05 – MAINTENANCE OF TRAFFIC, **Add** new Paragraph E.

**E. Murray Hill Road may be closed to day traffic (8 hour periods) at the project site, by the Town, upon request by the Contractor.**

## II. PLANS (DRAWINGS) CHANGES

None.

## III. ADDITIONAL INFORMATION OR CLARIFICATION

None.

## IV. ATTACHMENTS

None.