TOWN OF ORFORD, NH TOWN ROAD 100 BRIDGE REPLACEMENT OVER ARCHERTOWN BROOK D&K Project No. 624237

ADDENDUM NO. 1

July 31, 2020 Page 1 of 1

TO: PROSPECTIVE BIDDERS

FROM: DuBois & King, Inc.

831 Union Avenue, Suite 2

Laconia, NH 03246

This Addendum forms part of the Contract Documents and modifies the original Bidding Documents dated July 6, 2020. NOTE: Contractor to Acknowledge receipt of this Addendum in the space provided on Page 1 of the Bid Form (Section 00410, Page 00410-1). Failure to do so may subject the Bidder to disqualification.

I. CONTRACT DOCUMENTS (SPECIFICATIONS) CHANGES

A. SECTION 111 – ADVERTISEMENT FOR BIDS

Revise the first paragraph, 3rd line by changing the Bid Opening date to August 11, 2020 and revise the line as follows:

"... 03777, until <u>4:00 PM</u> local time on, <u>Tuesday, August 11, 2020,</u> at which time the Bids received will be publicly opened and read."

<u>Revise</u> the fifth paragraph by changing the Start Date to August 17, 2020 and the Completion Date to December 11, 2020 and revise the paragraph as follows:

"The anticipated project schedule is to start construction on or about <u>August 17, 2020</u> and complete construction by **December 11, 2020**.

The NHDES permit is still pending, but in-stream work restrictions have been removed from the permit requirements."

II. ATTACHMENTS

 Temporary Bridge Plan sheet Revised Temporary Bridge Width, Rev. 7/31/2020

END ADDENDUM

