

**CAPTAIN THOMAS ROAD CULVERTS REPLACEMENT  
OGUNQUIT, MAINE  
D&K Project No. 624802**

**ADDENDUM NO. 1**

July 30, 2020

Page 1 of 2

**TO:** PROSPECTIVE BIDDERS

**FROM:** DuBois & King, Inc.  
15 Constitution Drive, Suite 1L  
Bedford, NH 03110

This Addendum forms part of the Contract Documents and modifies the original Bidding Documents dated July 2020. **NOTE: Contractor to acknowledge receipt of this Addendum in the space provided on Page 1 of the Bid Form (Section 00410, Page 00410-1). Failure to do so may subject the Bidder to disqualification.**

**I. CONTRACT DOCUMENTS (SPECIFICATIONS) CHANGES**

**A. SECTION 111 – ADVERTISEMENT FOR BIDS**

1. Page 1 – **Revise** as follows:

**Revise** the first line to read “..., until **4:00 PM** local time on, **Tuesday, August 18, 2020**,...”

2. Page 1 – **Revise** the fifth paragraph as follows:

**Revise** the fifth paragraph to read “The anticipated project schedule is to start construction on or about August 31, 2020 and complete construction by October 1<sup>st</sup>, 2021. The Notice of Award is expected to be issued on or about August 24, 2020. All work at Site 1 (Precast Box Culvert over Ogunquit River) shall be conducted during the 2021 construction season, with the in-stream work to be conducted during the time of year restriction of July 15<sup>th</sup>, 2021 to October 1<sup>st</sup>, 2021. All work at Site 2 can be completed at any time. A winter shutdown (suspension of contract times) will be granted if requested by the Contractor. See Section 00850, Special Conditions.

**B. SECTION 410 – BID FORM**

1. ARTICLE 7 – ATTACHMENTS TO THIS BID, **Insert** new Paragraph E, immediately after section 7.01, Paragraph 7.01-D as follows:

E. Proposed Construction Schedule.

**C. SECTION 430 – BID BOND**

1. Page 1 – **Revise** as follows:

**Revise** the Bid Due Date to **August 18, 2020**

**D. SECTION 850 – SPECIAL CONDITIONS**

1. ARTICLE 1.02 – CONSTRUCTION SCHEDULE, Paragraph A, **Revise** as follows:
  - A. The OWNER anticipates issuing a Notice to Proceed on this project by **August 26, 2020**, subject to the successful bidder satisfying the requirements indicated in the Notice of Award.
2. ARTICLE 1.02 – CONSTRUCTION SCHEDULE, **Insert** new Sub-Paragraph A-1 immediately after section 1.02, Paragraph 1.02-A as follows:
  1. Contractor may propose an earlier/later Notice to Proceed date (earlier/later than 8/26/20) to Owner that accommodates a Fall/Winter 2020 schedule and/or a Spring/Summer 2021 schedule.
3. ARTICLE 1.02 – CONSTRUCTION SCHEDULE, **Insert** new Paragraphs B, C & D, immediately after section 1.02, Paragraph 1.02-A as follows:
  - B. All work at Site 1 (Precast Box Culvert over Ogunquit River) shall be conducted during the 2021 construction season, with the in-stream work to be conducted during the time of year restriction of July 15<sup>th</sup>, 2021 to October 1<sup>st</sup>, 2021. All work at Site 2 can be completed at any time.
    1. The CONTRACTOR shall submit a proposed schedule for the project to meet the requirements indicated in Paragraph B above.
  - C. The CONTRACTOR may request a winter shutdown for the project if desired. This request must be submitted in writing to the ENGINEER at least fourteen (14) days prior to the proposed start of the shutdown.
  - D. Contract times (calendar days) will be suspended for approved periods of shutdown (suspension of work).

**II. PLANS (DRAWINGS) CHANGES**

**None.**

**III. ADDITIONAL INFORMATION OR CLARIFICATION**

**None.**

**IV. ATTACHMENTS**

**None.**

**END OF ADDENDUM**