



ADDENDUM NO. 2

August 31, 2020

426187

**RE: TOWN OF NORTHFIELD, VERMONT
UNION BROOK ROAD REHABILITATION PROJECT**

**FROM: DuBOIS & KING, INC.
6 Green Tree Drive
South Burlington, Vermont 05403
(802) 878-7661**

TO: Prospective Bidders

This Addendum forms part of the Contract Documents and modifies the original Bidding Documents issued by the Town of Northfield - Union Brook Road Rehabilitation Project project dated August, 2020. **Acknowledge receipt of this Addendum in the space provided on Page 1 of the Bid Form. Failure to do so will subject the Bidder to disqualification.**

I. Questions & Answers

Question 1: Will the Contractor be responsible for installing and maintaining any permanent pavement or temporary pavement installed by the Contractor on the project until the final permanent pavement is installed in 2021?

Answer 1: Under this Contract, either temporary or permanent asphalt pavement surfaces will be required to be installed and maintained by the Contractor prior to winter weather conditions (and no later than December 15, 2020) if the Contractor chooses to complete paving in 2021. The Contractor would be responsible to maintain the temporary or permanent pavement installed under this contract during the fall/winter and spring period until the final permanent pavement is installed and accepted by the Town. There shall be no additional payment for temporary pavement or maintenance of the roadway under the winter shutdown period.

See Addendum no. 1, Question 4 and Answer 4 for additional information.

This document constitutes Addendum 2 for this project.