ADDENDUM NO. 3
November 2, 2020
925014

RE: **TOWN OF JERICHO, VERMONT**
JERICHO EWP 5038-007
DRY LAID STONE MASONRY WALL RESCONSTRUCTION

FROM: DDK ENGINEERING-JV
28 North Main Street
Randolph, Vermont 05060
(802) 728-3376

TO: **Prospective Bidders**

This Addendum forms part of the Contract Documents and modifies the original Bidding Documents issued by the Town of Jericho for the Jericho EWP 5038-007 Dry Laid Stone Masonry Wall Reconstruction project dated October 20, 2020. **Acknowledge receipt of this Addendum in the space provided on Page 2 of the Bid Form. Failure to do so will subject the Bidder to disqualification.**

I. Pre-Bid Meeting

A second Pre-Bid meeting was held at the Project Site on October 29, 2020 at 9:00 a.m. Attendees are listed on the attached Pre-Bid Meeting Attendance Log (**Attachment 1)**. Galen Hagen, P.E., of DuBois & King, Inc. described key elements of the project. **The following addresses questions received at the pre-bid meeting and additional information and clarifications.**

II. Bid Opening

Emailed bids will now be accepted. Bids will be received until **10:00:00 AM on November 5, 2020** in the drop box outside of the Jericho Town Offices or via email to Todd Odit (todit@jerichovt.gov). Hard copy and emailed bids will be collected at 10:00:00 AM, no late bids will be accepted. Please make sure that all accompanying documentation is included. The Contractor is responsible for confirming receipt on or before 10:00:00 AM on November 5, 2020. The Bids will not be publically read aloud. An email will be sent out by 11:59 PM November 5, 2020 indicating the Bidder and Bid Price

III. Questions & Answers

Question 1. Can the porch be removed?

Answer 1. No. At this time, it is anticipated that the porch needs to remain in place.

Question 2. Is there a set order to construction?

Answer 2. No. It is up to the Contractor to determine means and methods.

Question 3. Is Excavation Support System still a bid item?

Answer 3. No.

Question 4. Has the building been monitored for movement?

Answer 4. No.

Question 5. How is will normal movement be differentiated from movement caused by construction?

Answer 5. Any movement of the building will be the Contractor's responsibility during the duration of construction.

Question 6. Can the Contractor self-implement the monitoring program?

Answer 6. No. An independent third party must develop and implement a monitoring program.

Question 7. How was the VTrans portion of the wall installed?

Answer 7. Record Drawings of the VTrans project can be found at http://vtransmap01.aot.state.vt.us/rp/dpr/diwebstore//dpr.asp > State_and_US_Routes > Plot Set Name 08f004.

Question 8. What are the limits of wall tie-in?

Answer 8. The limits of the new wall tie-in to the existing wall are shown on Sheet 4 – ELEVATION VIEW.

Question 9. Can the Contractors submit a bid via email?

Answer 9. Yes.

This document constitutes Addendum 3 for this project.

ATTACHMENT 1

PRE-BID MEETING II

JERICHO EWP 5038-007
DRY LAID STONE MASONRY WALL RECONSTRUCTION
JERICHO, VERMONT
925014

OCTOBER 29, 2020

9:00 AM

ATTENDANCE LOG

(Please Print)

NAME	AFFILIATION & TITLE	PHONE #	E-MAIL ADDRESS
Galen Hagen, P.E.	DuBois & King, Inc. Project Engineer	802-728-7213	ghagen@dubois-king.com
Chris Belanger & Hunter Grace	Engineers Construction Inc. & Di Stefano Landscaping	(802) 264-2278	cbelanger@ecivt.com