
ITEM EST UNITS UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO: QUAN PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
1 1 L.S. 18,000.00$ 18,000.00$ 21,870.00$ 21,870.00$ 6,600.00$ 6,600.00$ 23,000.00$ 23,000.00$
2 200 L.F. 2.00$ 400.00$ 2.81$ 562.00$ 1.00$ 200.00$ 5.00$ 1,000.00$
3 240 S.Y. 5.00$ 1,200.00$ 11.33$ 2,719.20$ 5.00$ 1,200.00$ 15.00$ 3,600.00$
4 8 HR. 100.00$ 800.00$ 85.00$ 680.00$ 40.00$ 320.00$ 200.00$ 1,600.00$
5 520 C.Y. 18.00$ 9,360.00$ 12.77$ 6,640.40$ 12.00$ 6,240.00$ 10.00$ 5,200.00$
6 165 TON 30.00$ 4,950.00$ 36.33$ 5,994.45$ 21.00$ 3,465.00$ 42.00$ 6,930.00$
7 100 L.F. 25.00$ 2,500.00$ 9.63$ 963.00$ 56.00$ 5,600.00$ 12.00$ 1,200.00$
8 20 TON 40.00$ 800.00$ 57.46$ 1,149.20$ 30.00$ 600.00$ 50.00$ 1,000.00$
9 28 C.Y. 100.00$ 2,800.00$ 166.54$ 4,663.12$ 150.00$ 4,200.00$ 100.00$ 2,800.00$
10 197 C.Y. 45.00$ 8,865.00$ 61.83$ 12,180.51$ 43.00$ 8,471.00$ 40.00$ 7,880.00$
11 100 L.F. 40.00$ 4,000.00$ 58.80$ 5,880.00$ 71.00$ 7,100.00$ 30.00$ 3,000.00$
12 10 C.Y. 100.00$ 1,000.00$ 58.15$ 581.50$ 45.00$ 450.00$ 65.00$ 650.00$
13 1 EA. 4,000.00$ 4,000.00$ 3,081.20$ 3,081.20$ 3,000.00$ 3,000.00$ 5,000.00$ 5,000.00$
14 100 L.F. 30.00$ 3,000.00$ 34.04$ 3,404.00$ 51.00$ 5,100.00$ 30.00$ 3,000.00$
15 135 S.Y. 4.00$ 540.00$ 3.70$ 499.50$ 5.00$ 675.00$ 3.00$ 405.00$
16 850 S.Y. 3.00$ 2,550.00$ 1.18$ 1,003.00$ 2.00$ 1,700.00$ 3.00$ 2,550.00$
17 50 LBS 15.00$ 750.00$ 15.00$ 750.00$ 10.00$ 500.00$ 5.00$ 250.00$
18 10 LBS 100.00$ 1,000.00$ 49.20$ 492.00$ 39.00$ 390.00$ 50.00$ 500.00$
19 1150 EA. 7.00$ 8,050.00$ 3.11$ 3,576.50$ 14.00$ 16,100.00$ 2.00$ 2,300.00$
20 1 L.S. 3,000.00$ 3,000.00$ 1,500.00$ 1,500.00$ 810.00$ 810.00$ 2,000.00$ 2,000.00$

77,565.00$ 78,189.58$ 72,721.00$ 73,865.00$
ALTERNATE 1
1 2021 Price Adjustment 1 L.S. (12,500.00)$ (12,500.00)$ -$ -$ 3,636.00$ 3,636.00$ -$

(12,500.00)$ -$ 3,636.00$ -$
65,065.00$ 78,189.58$ 76,357.00$ 73,865.00$

Discrepancies noted by Engineer highlighted yellow.
Christopher J. Rivet, P.E.

TOTAL ALTERNATE 1
ALTERNATE TOTAL COST OF BASE PROJECT

12" CPEP Pipe
Geotextile under Stone Fill

DESCRIPTION

Project Demarcation Fence

Common Excavation

Wetland Soil

Champlain Construction Co. Inc.

Topsoil
15" CPEP Pipe

4' Diameter Manhole Structure

G+N ExcavationDale E. Percy

Pea Stone

Geotextile for Silt Fence
Construction Staking

TOWN OF BERLIN, VERMONT

BERLIN TOWN OFFICES AND GARAGE STORMWATER IMPROVEMENTS PROJECT

BID TABULATION

BID OPENING AUGUST 28, 2020 - 2:00 PM
Avery Excavation, Inc.

6" Underdrain Piping

Mobilization/Demobilization

Project #124749

3/4" to 1 1/2" Crushed Stone

TOTAL COST OF BASE PROJECT

Stone Fill, Type I (Hydraulic Inlet)

Temporary Erosion Matting
Seed
Wetland Plant Seeds
Wetland Plants (Perennials [1 per sq ft])
Asphalt Water Diversion Bar
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