

Town of Brownington – Center Road Slope Stabilization Project

Bids from pre-qualified contractors shall be accepted until **2:00 p.m.** prevailing time on **Friday, May 6th, 2022**, for construction of the project hereinafter described. Virtual bid opening will occur immediately after the bid submittal deadline.

Brownington STP MM19(16) - Center Road Bid Opening

Friday, May 6 - 2:00 PM

Google Meet Video call link: <https://meet.google.com/ysm-bjtp-tin>

Or dial: (US) +1 256-474-3068 PIN: 646 083 493#

Project Location: South Site: Beginning at a point on Center Road, approximately 4,100 feet south of the Center Road and Schoolhouse Road intersection and extending northerly for approximately 375 feet. North Site: Beginning at a point on Center Road, approximately 1,900 feet south of the Center Road and Schoolhouse Road intersection and extending northerly for approximately 350 feet.

Type of Construction: Work performed under this project includes slope stabilization, riverbank reinforcement, underdrain installation, roadway reconstruction, and other incidental items needed for construction at two slope failure sites along Center Road.

Completion Date: The project shall be completed on or before November 15, 2022.

Obtaining Plans: Electronic Plans and full bid documents may be obtained at: <https://www.dubois-king.com/projects-bidding-active/>. If needed, please contact Ken Robie, DuBois & King, Municipal Project Manager, (802) 728-7238 or krobie@dubois-king.com, for assistance with obtaining the bid documents.

Plans and bid documents may also be viewed at the Brownington Town Office, 622 Schoolhouse Road, Brownington, VT. Please call (802) 754-8401 to inquire about office hours or to schedule an appointment.